Exhibit C

Demolition and Removal Locations

Parcel 51 — Vacant House, Barns, & Sheds
13342 Olive Blvd., Chesterfield, MO 63141
South of Route 340 / Olive Blvd., St. Louis County

Parcel 67 — Vacant House and Barn

1180 Toreador Drive, Chesterfield, MO 63141
South of Route 340 / Olive Blvd., St. Louis County

Additional Demolition and Removal Specifications

1.0 Description. All demolition and removal work shall be in accordance with Section 202 of the
Missouri Standard Specifications except as herein amended or modified.

2.0 Description of Buildings and Structures. The plans include an approximate description of the
various buildings, structures, and other improvements located on each parcel which have been
gathered from appraisals and/or on-site visits. It is an inherent risk of the work that the contractor
may encounter different features of a building, structure, or other improvement which interferes with
the work. The contractor expressly acknowledges and assumes this risk even though the nature and
extent of it is unknown to both the contractor and the Commission as of the time of bid and award of
contract. Any representation as to the accuracy or completeness of this information is disclaimed by
the Commission and the contractor expressly acknowledges that no representation of specific
features of any building, structure, or other improvement is intended by the Commission or may be
relied upon by the contractor for bidding or any other purpose including as the basis of or evidence
supporting any element of any claim for additional time or compensation arising from the presence of
other features and improvements within or around the buildings, structures, or improvements unless
otherwise provided for under Sec 202.

3.0 Painted Concrete, Brick, and Block. Painted concrete, brick, or block (hereafter referred to as
painted concrete) portions of buildings and improvements have been tested for heavy metal based
paint to determine the final disposition of the material. Test results for painted concrete are included
with the contract documents. No heavy metal painted concrete was located for these parcels,
therefore all concrete, brick, or block may be used as clean fill.

4.0 Dust and Emissions Control. All work shall be in accordance with Sec 202.2.3. In addition, all
buildings, structures, and improvements shall be adequately wetted during demolition and removal
operations to minimize dust and visible emissions. Water and necessary connections shall be
provided by the contractor at the contractors expense.

5.0 Incidental Demolition and Removal for ACM Removal.

5.1 The Asbestos Survey Reports describe the type and location of ACM’s in the buildings and
structures. Some ACM'’s which require removal prior to demolition of the building may be located
beneath non-asbestos materials, located within walls, located within multiple layers of floor coverings,
or otherwise require removal of some portion of the existing building or structure to gain access to the
ACM.
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5.2 All demolition work required to remove non-asbestos materials to gain access to ACM's for
proper removal will be considered incidental to the work and be considered included in the contract
unit price for removal of the specified ACM. Multiple layers of ACM requiring removal such as two
layers of friable floor sheeting will be measured and paid for separately.

6.0 Rodent and Pest Extermination — Parcels 51 & 67. Before beginning demolition for Parcels 51
and 67 the contractor shall exterminate rodents and pests in the building in accordance with local
regulations. In the absence of local regulations, extermination shall be performed to the satisfaction
of the engineer.

7.0 Above Ground Fuel Tanks — Parcel 51.

7.1 Parcel 51 has two existing above ground fuel storage tanks located adjacent to the collapsed
barn. The tanks are empty, however small amounts of residual material may be in the tanks or fuel
lines. The contractor shall dispose of all residual material in the tanks in accordance with Sec
202.50.3.6.

7.2 All work relating to disposal of the fuel tanks will be considered incidental to the demolition of the
structure. No direct payment will be made for disposal of the storage tank or residual material.

8.0 Future Excavation — Parcels 51 & 67.

8.1 Parcels 51 and 67 are in an area of future excavation therefore all concrete basement and
foundation walls, footings, floors, slabs, brick and block walls, stone walls, pavement, sidewalks,
various slabs, asphalt driveways, asphalt parking areas, and any other types of incidental masonry
materials shall be completely removed prior to backfilling. All material resulting from such removals
meeting the requirements of clean fill, including asphalt pavement, shall be removed from the parcels
and disposed off the right of way by the contractor.

8.2 Backfill material for all resulting trenches, holes, pits, etc. shall be clean rock-free soil from a
source furnished by the contractor and approved by the engineer. Broken concrete, brick, block,
stone, rock, or other masonry shall not be used for backfill.

8.3 All costs for removing and disposing of concrete and incidental masonry material will be
considered completely covered by the contract unit price for demolition and removal of buildings. No
direct payment will be made for furnishing and placing backfill material.

9.0 Pollution, Erosion, and Sediment Control.

9.1 The contractor shall exercise effective pollution, erosion, and sediment control practices on all
parcels in accordance with Sec 806.

9.2 It is not anticipated any sediment control devices will be required for the work on Parcel 51 since
the erodible area is small and the terrain is relatively flat. However the engineer may require the
contractor to furnish and install sediment control devices, such as temporary berms, silt fence, or
mulch, at no cost to the Commission if the contractor’s operations result in excessive silt moving off
the parcel. All costs for pollution, erosion, and sediment control will be considered incidental to the
demolition and removal work and be considered completely covered by the contract unit price for
demolition and removal on each parcel.

9.3 The contractor shall furnish and install sediment control devices on Parcel 67 as shown in the bid
quantities and as directed by the engineer. After removal of the existing parking areas, pavements,
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and buildings the erodible area is potentially large enough to allow silt to move off the parcel. All
costs for pollution, erosion, and sediment control on Parcel 67 will be considered completely covered
by the contract unit price for Silt Fence as listed in the quantities.

10.0 Fertilizing, Seeding, and Mulching — Parcels 51 & 67.

10.1 Description. All areas disturbed by the contractor’s operations on Parcels 51 and 67 shall be
fertilized, seeded, and mulched.

10.2 Fertilizing. All work shall be in accordance with Sec 801. Lime will not be required. Fertilizer
shall be applied at the following rate:

Nitrogen (N) 100 Ibs. per acre
Phosphoric Acid (P,0s) 100 Ibs. per acre
Potash (K;0) 100 Ibs. per acre
Total Mixture 300 Ibs. per acre

10.3 Seeding. All work shall be in accordance with Sec 805. The following seed mixture shall be
applied at the rate specified in pounds of pure live seed per acre:

Seed Mixture Rate

Tall Fescue 200 Ibs. per acre
Annual Ryegrass 40 Ibs. per acre
White Clover 10 Ibs. per acre
Total Mixture 250 Ibs. per acre

10.4 Mulching. All work shall be in accordance with Sec 802.
10.5 Acceptance. Acceptance of the work will be in accordance with Sec 805.4.
10.6 Method of Measurement and Basis of Payment. This work will not be measured for payment

but will be considered a lump sum unit for each parcel which will include all fertilizing, seeding and
mulching required on each parcel. Accepted work will be paid for at the contract unit price.
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